
Gilson Engineering Site Stabilization Projects

CITY OF NORTH SALT LAKE, UTAH                              Bid Date: 3/24/15

SITE STABILIZATION PROJECTS FOR EAGLE POINTE LANDSLIDE,                              

LOCATED SOUTH OF PARKWAY DRIVE AT APPROX. 740 EAST                     

PROJECT NO. GEO.021                       

BID TABULATION - TOTAL CONSTRUCTION COST

SUMMARY                 

--------------------------------------------------                              CraCar Construction M.C. Green & Sons, Inc.

2424 South 3270 West 150 North 1050 West *Engineer's

  Sch. Description   Alt. Variable Bid Item # Comments West Valley City, UT 84119 Centerville, UT 84014 Estimate

A. UPPER SITE GRADING  Base 4 Grading per Gilson Engineering Plan $268,468.69 $493,780.00 $296,700.00
(APPROX. 1.8 ACS.) 1 4-A Upper grading mod. for alt. sch. D $238,349.26 $481,780.00 $0.00

B. MIDDLE SITE GRADING Base 25 Wall facing: (Gunite - smooth finish) $394,834.21 $637,572.00 $475,180.00
& DRAINAGE SYSTEM  1 25b + 25c Rock sculpting + rock wire basket $407,232.21 $668,232.00 $0.00

(APPROX. 3.4 ACS.) 2 25b + 25d Rock sculpting + vegetated wire basket $401,298.21 $667,542.00 $0.00

3 25b (full area) Rock sculpting $501,394.21 $559,572.00 $0.00

4 25c (full area) Rock wire basket $378,574.21 $559,572.00 $0.00

5 25d (full area) Vegetated wire basket $370,834.21 $559,572.00 $0.00

C. LOWER SITE GRADING Base 21 Wall facing: (Gunite - smooth finish) $784,247.80 $1,632,206.00 $808,320.00
& CONSTRUCTING BUTTRESS 1 21b + 21c Rock sculpting + rock wire basket $908,687.80 $1,742,006.00 $0.00

(APPROX. 2.8 ACS.) 2 21b + 21d Rock sculpting + vegetated wire basket $903,197.80 $1,741,556.00 $0.00

3 21b (full area) Rock sculpting $958,847.80 $2,236,788.45 $0.00

4 21c (full area) Rock wire basket $758,207.80 $2,123,988.45 $0.00

5 21d (full area) Vegetated wire basket $736,247.80 $2,122,188.45 $0.00

D. REMOVE EXISTING ROADWAY Base ALL Gilson Engineering Plan $83,961.05 $138,497.50 $159,270.00
& MODIFY UTILITIES 1 ALL Bingham Engineering Plan $216,085.42 $231,291.40 $0.00

TOTAL CONSTRUCTION COST  ---  SCHEDULES "A", "B", "C" & "D" (Base Bid Without Alternates) $1,531,511.75 $2,902,055.50 $1,739,470.00
* Engineer's Estimate shown does not include; construction contingency item for misc. unforeseen items, project contingencies, admin., eng. and misc. costs.
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Gilson Engineering Site Stabilization Projects

CITY OF NORTH SALT LAKE, UTAH                              Bid Date: 3/24/15

SITE STABILIZATION PROJECTS FOR EAGLE POINTE LANDSLIDE,                              

LOCATED SOUTH OF PARKWAY DRIVE                     

PROJECT NO. GEO.021                       

BID TABULATION CraCar Construction M.C. Green & Sons, Inc.
--------------------------------------------------                              2424 South 3270 West 150 North 1050 West

West Valley City, UT 84119 Centerville, UT 84014 Engineer's Estimate

SCHEDULE "A" ---  UPPER SITE GRADING  (APPROX. 1.8 ACS.)

Unit     Total         Unit     Total         Unit     Total         
  No.   Item Quantity    Unit  Price    Amount      Price    Amount      Price    Amount      
  ----- ------------------------------------------------------ ------------    ------  ----------  -------------------  ----------  -------------------  ----------  -------------------  

    1. Mobilization Lump  Sum $3,210.00 $3,210.00 $30,000.00 $30,000.00 $20,000.00 $20,000.00

    2. Traffic control, complete Lump  Sum $1,605.00 $1,605.00 $3,000.00 $3,000.00 $2,500.00 $2,500.00

    3. Erosion control, complete Lump  Sum $4,968.01 $4,968.01 $14,500.00 $14,500.00 $8,500.00 $8,500.00

    4. General earthwork for site work: including clearing

work site; excavating to cut back existing landslide

top slope, from toe of scarp at 2:1 slope; re-grading

slope to smooth out existing grade and to provide

positive drainage; and all appurtenant work (approx.

50,200 c.y.); excavated material to be stockpiled

at Tunnel Springs Park (short haul) Lump  Sum $235,147.48 $235,147.48 $403,000.00 $403,000.00 $205,000.00 $205,000.00

    4-A. General earthwork for site work, based on attached 

“Alternate Upper Slide Area Site Plan and Upper Cross 

Sections”, pages 1 thru 5 Lump  Sum $205,028.05 $205,028.05 $391,000.00 $391,000.00 $0.00 $0.00

    5. Construct 3-ft wide x 4-ft deep Toe Drain Catchment

Trench, complete; including all required earthwork,

6-inch dia HDPE slotted pipe with fabric sleeve,

fabric wrap, rock fill, and all appurtenant work 420    l.f. $44.21 $18,568.20 $76.00 $31,920.00 $60.00 $25,200.00

    6. Restore native vegetation in disturbed work areas,

complete; including native seed 71,000    s.f. $0.07 $4,970.00 $0.16 $11,360.00 $0.50 $35,500.00

========= ========= =========
TOTAL OF BID --  SCHEDULE “A” (with Bid Item #4) $268,468.69 $493,780.00 $296,700.00

TOTAL OF BID --  SCHEDULE “A” (with Bid Item #4-A) $238,349.26 $481,780.00 $0.00

GEO.021- Bid Tabulation / GEO021 Sch A Page 2 of 17



Gilson Engineering Site Stabilization Projects

CITY OF NORTH SALT LAKE, UTAH                              Bid Date: 3/24/15

SITE STABILIZATION PROJECTS FOR EAGLE POINTE LANDSLIDE,                              

LOCATED SOUTH OF PARKWAY DRIVE                     

PROJECT NO. GEO.021                       

BID TABULATION

--------------------------------------------------                              CraCar Construction M.C. Green & Sons, Inc.
2424 South 3270 West 150 North 1050 West

SCHEDULE "B" ---  MIDDLE SITE West Valley City, UT 84119 Centerville, UT 84014 Engineer's Estimate

 GRADING, DRAINAGE SYSTEMS & CONSTRUCTING BUTTRESS  (3.4 ACS.)

Unit     Total         Unit     Total         Unit     Total         
  No.   Item Quantity    Unit  Price    Amount      Price    Amount      Price    Amount      
  ----- ------------------------------------------------------ ------------    ------  ----------  -------------------  ----------  -------------------  ----------  -------------------  

    1. Mobilization Lump  Sum $4,280.00 $4,280.00 $9,000.00 $9,000.00 $31,500.00 $31,500.00

    2. Traffic Control, complete Lump  Sum $1,070.00 $1,070.00 $2,000.00 $2,000.00 $2,500.00 $2,500.00

    3. Erosion Control, complete Lump  Sum $1,797.60 $1,797.60 $1,500.00 $1,500.00 $7,500.00 $7,500.00

    4. General earthwork for site work; including excavating

to remove existing landslide material; re-grading to

smooth out existing grades and to provide positive

drainage; and all appurtenant work  (approx.

15,800 c.y. of cut).  Material (free haul) to be

used for fill on-site Lump  Sum $63,397.50 $63,397.50 $53,300.00 $53,300.00 $70,000.00 $70,000.00

    5. Haul and place select excavated material (short 

haul) for re-grading existing grades and providing

positive drainage, and all appurtenant work 

approx. 7,700 c.y. of fill) Lump  Sum $47,786.20 $47,786.20 $93,000.00 $93,000.00 $31,000.00 $31,000.00

    6. Construct Upper Surface Drainage Ditch, complete; 

including all required earthwork, geomembrane liner, 

rock fill, and all appurtenant work 340    l.f. $40.61 $13,807.40 $87.00 $29,580.00 $45.00 $15,300.00

    7. Construct Lower Surface Drainage Ditch, complete; 

including all required earthwork, geomembrane liner, 

rock fill, and all appurtenant work 400    l.f. $40.61 $16,244.00 $63.00 $25,200.00 $50.00 $20,000.00
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Gilson Engineering Site Stabilization Projects

Unit     Total         Unit     Total         Unit     Total         
  No.   Item Quantity    Unit  Price    Amount      Price    Amount      Price    Amount      
  ----- ------------------------------------------------------ ------------    ------  ----------  -------------------  ----------  -------------------  ----------  -------------------  
    8. Construct 6-inch dia HDPE slotted pipe lines, 

complete, for Lower Drainage Ditch; including all 

required earthwork, HDPE slotted pipe and fittings

with sleeve, and all appurtenant work 220    l.f. $33.64 $7,400.80 $66.00 $14,520.00 $32.50 $7,150.00

    9. Construct Connecting Surface Drainage Ditches,

complete; including all required earthwork,

geomembrane liner, rock fill, and all appurtenant

work 170    l.f. $40.61 $6,903.70 $72.00 $12,240.00 $45.00 $7,650.00

  10. Construct 6-inch dia HDPE slotted pipe lines, 

complete, for Connecting Drainage Ditches; including

all required earthwork, HDPE slotted pipe and fittings

with sleeve, and all appurtenant work 40    l.f. $37.72 $1,508.80 $91.00 $3,640.00 $32.50 $1,300.00

  11. Construct 8-inch dia HDPE drainage pipe lines, 

complete; including all required earthwork, HDPE

pipe & fittings with butt-welded joints, pipe bedding,

and all appurtenant work 230    l.f. $56.06 $12,893.80 $74.00 $17,020.00 $35.00 $8,050.00

  12. Construct 10-inch dia HDPE drainage pipe line, 

complete; including all required earthwork, HDPE

pipe & fittings with butt-welded joints, pipe bedding,

and all appurtenant work 320    l.f. $60.14 $19,244.80 $94.00 $30,080.00 $42.00 $13,440.00

  13. Construct 15-inch dia Class III reinforced concrete 

storm drain line, complete; including all required

earthwork, RCP pipe and fittings, pipe bedding,

and all appurtenant work 80    l.f. $39.81 $3,184.80 $91.00 $7,280.00 $55.00 $4,400.00

  14. Connect 6-inch slotted HDPE pipe to 8-inch HDPE

drainage pipes, complete; including all required

earthwork, pipe and fittings, pipe bedding, and all

appurtenant work 3    ea. $1,557.92 $4,673.76 $750.00 $2,250.00 $550.00 $1,650.00

  15. Construct 6-inch drainage cleanouts, complete;

including all required earthwork, pipe and fittings,

cover, and all appurtenant work 3    ea. $1,128.85 $3,386.55 $790.00 $2,370.00 $750.00 $2,250.00

  16. Construct 5-foot dia. storm drain manhole,

complete; including all required earthwork, gravel

base, and all appurtenant work 1    ea. $3,745.00 $3,745.00 $4,100.00 $4,100.00 $3,500.00 $3,500.00

  17. Construct 5-foot dia. storm drain manhole,

complete, over existing 21-inch storm drain; 

including all required earthwork, gravel base,

connecting to existing 21-inch pipe, and all

appurtenant work 1    ea. $3,745.00 $3,745.00 $3,900.00 $3,900.00 $4,500.00 $4,500.00
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Gilson Engineering Site Stabilization Projects

Unit     Total         Unit     Total         Unit     Total         
  No.   Item Quantity    Unit  Price    Amount      Price    Amount      Price    Amount      
  ----- ------------------------------------------------------ ------------    ------  ----------  -------------------  ----------  -------------------  ----------  -------------------  

  18. Restore roadway on Parkway Drive, complete;

including all required earthwork, gravel road base,

new concrete curb & gutter and sidewalk, new

asphalt pavement, and all appurtenant work Lump  Sum $5,136.00 $5,136.00 $6,360.00 $6,360.00 $3,500.00 $3,500.00

  19. Construct 6-inch dia HDPE slotted pipe with sleeve,

complete, for buttress drain; including all required 

earthwork, pipe & fittings, and all appurtenant work 160    l.f. $19.57 $3,131.20 $63.00 $10,080.00 $15.00 $2,400.00

  20. Construct 8-inch dia HDPE drainage pipe, complete,

for buttress drain; including all required earthwork,

pipe & fittings, and all appurtenant work 60    l.f. $31.28 $1,876.80 $87.00 $5,220.00 $35.00 $2,100.00

  21. Connect 8-inhc drainage pipe to new storm drain

manhole, complete Lump  Sum $695.50 $695.50 $400.00 $400.00 $1,500.00 $1,500.00

  22. Furnish, place and compact gravel blanket material

for buttress 740    c.y. $42.80 $31,672.00 $69.00 $51,060.00 $25.00 $18,500.00

  23. Haul and place select excavated granular material

for buttress fill 3,500    c.y. $6.15 $21,525.00 $27.00 $94,500.00 $5.00 $17,500.00

  24. Construct geo-grid reinforced buttress, complete;

including all required earthwork, gravel base,

geo-grid reinforcement, and all appurtenant work 2,300    c.y. $13.18 $30,314.00 $23.00 $52,900.00 $7.50 $17,250.00

  25. Furnish and place gunite coating, 5-inch thick

(minimum), over face of buttress walls; including

wire mesh and all appurtenant work 6,000    s.f. $11.77 $70,620.00 $13.00 $78,000.00 $15.00 $90,000.00
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Gilson Engineering Site Stabilization Projects

Unit     Total         Unit     Total         Unit     Total         
  No.   Item Quantity    Unit  Price    Amount      Price    Amount      Price    Amount      
  ----- ------------------------------------------------------ ------------    ------  ----------  -------------------  ----------  -------------------  ----------  -------------------  

  25-b. Furnish and place sculpted gunite coating over face

of buttress walls; including wire mesh, sculpting, 

staining, and all appurtenant work 1,400    s.f. $29.53 $41,342.00 $28.00 $39,200.00 $0.00 $0.00

  25-c. Furnish and place WWM forms for facing buttress

walls; including welded wire mesh forms, rock fill, 

and all appurtenant work 4,600    s.f. $9.06 $41,676.00 $15.10 $69,460.00 $0.00 $0.00

  25-d. Furnish and place WWM forms for facing buttress

walls with alternate top soil & native grass seeding;

including welded wire mesh forms, top soil & 

native grass seeding and all appurtenant work 4,600    s.f. $7.77 $35,742.00 $14.95 $68,770.00 $0.00 $0.00

  26. Restore native vegetation in disturbed work areas,

complete; including native seed 152,000    s.f. $0.07 $10,640.00 $0.16 $24,320.00 $0.50 $76,000.00

  27. Furnish and place erosion control mats, complete

at top of butress wall, as indicated 13,400    s.f. $0.31 $4,154.00 $0.28 $3,752.00 $1.10 $14,740.00

========= ========= =========
TOTAL OF BID --  SCHEDULE “B” (with Bid Item #25) $394,834.21 $637,572.00 $475,180.00

TOTAL OF BID --  SCHEDULE “B” (with Bid Item #25-b & 25-c) $407,232.21 $668,232.00 $0.00

TOTAL OF BID --  SCHEDULE “B” (with Bid Item #25-b & 25-d) $401,298.21 $667,542.00 $0.00

TOTAL OF BID --  SCHEDULE “B” (with Bid Item #25-b (full area)) $501,394.21 $559,572.00 $0.00

TOTAL OF BID --  SCHEDULE “B” (with Bid Item #25-c (full area)) $378,574.21 $559,572.00 $0.00

TOTAL OF BID --  SCHEDULE “B” (with Bid Item #25-d (full area)) $370,834.21 $559,572.00 $0.00
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Gilson Engineering Site Stabilization Projects

CITY OF NORTH SALT LAKE, UTAH                              Bid Date: 3/24/15

SITE STABILIZATION PROJECTS FOR EAGLE POINTE LANDSLIDE,                              

LOCATED SOUTH OF PARKWAY DRIVE                     

PROJECT NO. GEO.021                       

BID TABULATION CraCar Construction M.C. Green & Sons, Inc.
--------------------------------------------------                              2424 South 3270 West 150 North 1050 West

West Valley City, UT 84119 Centerville, UT 84014 Engineer's Estimate

SCHEDULE "C" ---  LOWER SITE 

GRADING & CONSTRUCTING BUTTRESS  (2.8 ACS.) Unit     Total         Unit     Total         Unit     Total         
  No.   Item Quantity    Unit  Price    Amount      Price    Amount      Price    Amount      
  ----- ------------------------------------------------------ ------------    ------  ----------  -------------------  ----------  -------------------  ----------  -------------------  

    1. Mobilization Lump  Sum $8,560.00 $8,560.00 $8,000.00 $8,000.00 $53,500.00 $53,500.00

    2. Traffic control, complete Lump  Sum $2,140.00 $2,140.00 $2,000.00 $2,000.00 $4,500.00 $4,500.00

    3. Erosion control, complete Lump  Sum $2,589.40 $2,589.40 $2,000.00 $2,000.00 $8,000.00 $8,000.00

    4. General earthwork for site work: including excavating

to remove existing landslide material, re-grading to

smooth out existing grades, and to provide positive

drainage; and all appurtenant work  (approx.

3,500 c.y.).  Material (free haul) to be used

for fill on-site Lump  Sum $14,043.75 $14,043.75 $17,500.00 $17,500.00 $15,000.00 $15,000.00

    5. General earthwork for site work: including excavating

to remove existing excess landslide material, and all

appurtenant work  (approx. 6,100 c.y.); material

(short haul) to be stockpiled at the Tunnel Springs

Park Lump  Sum $37,856.60 $37,856.60 $57,900.00 $57,900.00 $25,000.00 $25,000.00

    6. Construct 6-inch dia HDPE slotted pipe with sleeve,

complete; including all required earthwork, pipe and

fittings, and all appurtenant work 575 l.f. $16.99 $9,769.25 $66.00 $37,950.00 $15.00 $8,625.00

    7. Construct 8-inch dia PVC drain pipe, complete;

including all required earthwork, pipe and fittings,

and all appurtenant work 170 l.f. $31.28 $5,317.60 $74.00 $12,580.00 $45.00 $7,650.00

    8. Connect 8-inch solid PVC pipe to 6" slotted drain

pipe, complete Lump  Sum $1,358.90 $1,358.90 $750.00 $750.00 $550.00 $550.00

    9. Construct 5-foot dia storm drain manhole, complete,

over existing 21-inch storm drain; including all required

earthwork, gravel base, connecting to existing pipe,

and all appurtenant work 1 ea. $3,745.00 $3,745.00 $3,900.00 $3,900.00 $4,500.00 $4,500.00

  10. Restore roadway on Parkway Drive, compete;

including all required earthwork, gravel road base,

new concrete curb & gutter and sidewalk, new

asphalt pavement; and all appurtenant work Lump  Sum $8,025.00 $8,025.00 $6,360.00 $6,360.00 $3,500.00 $3,500.00

  11. Saw-cut existing post-tensioned concrete pavement 190 l.f. $4.28 $813.20 $4.00 $760.00 $4.00 $760.00
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Gilson Engineering Site Stabilization Projects

  No.   Item Quantity    Unit  Price    Amount      Price    Amount      Price    Amount      
  ----- ------------------------------------------------------ ------------    ------  ----------  -------------------  ----------  -------------------  ----------  -------------------  
  12. Saw-cut existing asphalt parking lot pavement 180 l.f. $2.14 $385.20 $2.50 $450.00 $4.00 $720.00

  13. Remove and dispose of existing post-tensioned

concrete pavement, complete 5,150 s.f. $1.46 $7,519.00 $3.00 $15,450.00 $4.00 $20,600.00

  14. Remove and dispose of existing asphalt parking

lot pavement, complete 7,600 s.f. $0.70 $5,320.00 $1.60 $12,160.00 $4.00 $30,400.00

  15. Remove and dispose of existing concrete block

retaining wall, complete  (approx. 45 l.f.) Lump  Sum $2,407.50 $2,407.50 $3,000.00 $3,000.00 $750.00 $750.00

  16. Remove and dispose of existing 4-foot square storm

drain inlet box, complete 1 ea. $695.50 $695.50 $400.00 $400.00 $450.00 $450.00

  17. Remove and dispose of existing 2-foot square storm

drain inlet box, complete 1 ea. $588.50 $588.50 $300.00 $300.00 $250.00 $250.00

  18. Furnish, place and compact gravel blanket material

for buttress 3,500 c.y. $42.80 $149,800.00 $66.00 $231,000.00 $25.00 $87,500.00

  19. Haul, place and grade select excavated granular

material for buttress fill 42,000 c.y. $6.15 $258,300.00 $21.00 $882,000.00 $5.00 $210,000.00

  20. Construct geo-grid reinforced buttress, complete;

including all required earthwork, gravel base,

geo-grid reinforcement, and all appurtenant work 8,230 c.y. $13.18 $108,471.40 $19.00 $156,370.00 $7.50 $61,725.00

  21. Furnish and place gunite coating, 5-inch thick

(minimum), over face of buttress walls, complete;

including wire mesh and all appurtenant work 12,000 s.f. $11.77 $141,240.00 $13.00 $156,000.00 $15.00 $180,000.00

  21-b. Furnish and place sculpted gunite coating over face

of buttress walls, complete; including wire mesh,

sculpting, staining, and all appurtenant work 9,000 s.f. $26.32 $236,880.00 $24.50 $220,500.00 $0.00 $0.00

  21-c. Furnish and place WWM forms for facing buttress

walls, complete; including welded wire mesh forms,

rock fill, and all appurtenant work 3,000 s.f. $9.60 $28,800.00 $15.10 $45,300.00 $0.00 $0.00

  21-d. Furnish and place WWM forms for facing buttress

walls with alternate top soil & native grass seeding;

including welded wire mesh forms, top soil & 

native grass seeding and all appurtenant work 3,000 s.f. $7.77 $23,310.00 $14.95 $44,850.00 $0.00 $0.00
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Gilson Engineering Site Stabilization Projects

  No.   Item Quantity    Unit  Price    Amount      Price    Amount      Price    Amount      
  ----- ------------------------------------------------------ ------------    ------  ----------  -------------------  ----------  -------------------  ----------  -------------------  
  22. Restore native vegetation in disturbed work areas,

complete; including native seed 119,400 s.f. $0.07 $8,358.00 $0.16 $19,104.00 $0.50 $59,700.00

  23. Furnish and place erosion control mat, complete,

at top of buttress walls 22,400 s.f. $0.31 $6,944.00 $0.28 $6,272.00 $1.10 $24,640.00

========= ========= =========
TOTAL OF BID --  SCHEDULE “C” (with Bid Item #21) $784,247.80 $1,632,206.00 $808,320.00

TOTAL OF BID --  SCHEDULE “C” (with Bid Item #21-b & 21-c) $908,687.80 $1,742,006.00 $0.00

TOTAL OF BID --  SCHEDULE “C” (with Bid Item #21-b & 21-d) $903,197.80 $1,741,556.00 $0.00

TOTAL OF BID --  SCHEDULE “C” (with Bid Item #21-b (full area)) $958,847.80 $2,236,788.45 $0.00

TOTAL OF BID --  SCHEDULE “C” (with Bid Item #21-c (full area)) $758,207.80 $2,123,988.45 $0.00

TOTAL OF BID --  SCHEDULE “C” (with Bid Item #21-d (full area)) $736,247.80 $2,122,188.45 $0.00
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Gilson Engineering Site Stabilization Projects

CITY OF NORTH SALT LAKE, UTAH                              Bid Date: 3/24/15

SITE STABILIZATION PROJECTS FOR EAGLE POINTE LANDSLIDE,                              

LOCATED SOUTH OF PARKWAY DRIVE                     

PROJECT NO. GEO.021                       

BID TABULATION CraCar Construction M.C. Green & Sons, Inc.
--------------------------------------------------                              2424 South 3270 West 150 North 1050 West

West Valley City, UT 84119 Centerville, UT 84014 Engineer's Estimate

SCHEDULE "D" ---  REMOVE EXISTING ROADWAY & MODIFY UTILITIES

Unit     Total         Unit     Total         Unit     Total         
  No.   Item Quantity    Unit  Price    Amount      Price    Amount      Price    Amount      
  ----- ------------------------------------------------------ ------------    ------  ----------  -------------------  ----------  -------------------  ----------  -------------------  

    1. Mobilization Lump  Sum $2,140.00 $2,140.00 $8,000.00 $8,000.00 $10,500.00 $10,500.00

    2. Traffic control, complete Lump  Sum $2,675.00 $2,675.00 $2,000.00 $2,000.00 $2,500.00 $2,500.00

    3. Erosion control, complete Lump  Sum $1,605.00 $1,605.00 $1,500.00 $1,500.00 $8,000.00 $8,000.00

    4. Clearing and grubbing work site, complete; 

including removing existing vegetation and disposing

of removed materials Lump  Sum $1,605.00 $1,605.00 $2,900.00 $2,900.00 $3,040.00 $3,040.00

    5. Remove existing roadway, complete, at top of

slope: including breaking-up & removing existing

asphalt pavement, concrete curb & gutter and

sidewalks; disposing of removed materials;

removing & disposing of drainage structures and

pipe; and all appurtenant work Lump  Sum $11,604.15 $11,604.15 $17,500.00 $17,500.00 $31,200.00 $31,200.00

    6. Remove and dispose of existing utility lines,

complete: including all required earthwork;

removing and disposing of existing water lines,

sewer lines, storm drains, and all appurtenant

items; plugging existing pipes to remain in 

place; and all appurtenant work Lump  Sum $7,950.10 $7,950.10 $12,500.00 $12,500.00 $19,500.00 $19,500.00

    7. Abandon existing manholes, complete; including

all required earthwork; removing and disposing of

top portions of existing manholes as indicated,

plugging existing pipes at base of manholes,

backfilling remaining portion of manholes with

sand; and all appurtenant work 4 ea. $160.50 $642.00 $700.00 $2,800.00 $450.00 $1,800.00

    8. Construct new 15-inch dia storm drain line,

complete: including all required earthwork; removing

and disposing of existing pipe & fittings, and all

appurtenant items; constructing new 15-inch dia

HDPE pipe line; pipe bedding; and all appurtenant

work 225 l.f. $33.00 $7,425.00 $75.50 $16,987.50 $45.00 $10,130.00
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Gilson Engineering Site Stabilization Projects

Unit     Total         Unit     Total         Unit     Total         
  No.   Item Quantity    Unit  Price    Amount      Price    Amount      Price    Amount      
  ----- ------------------------------------------------------ ------------    ------  ----------  -------------------  ----------  -------------------  ----------  -------------------  
    9. Construct new 5-foot dia storm drain manhole,

complete, over existing 15-inch storm drain on

Pace Lane; including all required earthwork,

gravel base, connecting to existng 15-inch pipe;

and all appurtenant work 1 ea. $4,975.50 $4,975.50 $3,750.00 $3,750.00 $4,500.00 $4,500.00

  10. Construct new 5-foot dia storm drain manhole,

complete, over existing 8-inch land drain on Silvertree

Lane; including all required earthwork, gravel base,

connecting to existing 8-inch pipe and new 15-inch

pipes, and all appurtenant work 1 ea. $4,922.00 $4,922.00 $3,750.00 $3,750.00 $4,500.00 $4,500.00

  11. Construct new catch basins, complete, in existing

curb & gutter on Silvertree Lane; including all

required earthwork, removing & restoring sections

of existing curb & gutter, gravel base, connecting

new pipe to boxes, and all appurtenant work 2 ea. $1,663.85 $3,327.70 $2,340.00 $4,680.00 $3,500.00 $7,000.00

  12. Construct new 8-inch dia sewer line, complete;

including all required earthwork; removing and

disposing of existing pipe & fittings, and all

appurtenant items; constructing new 8-inch dia

HDPE sewer line; pipe bedding; and all

appurtenant work 200 l.f. $43.55 $8,710.00 $165.00 $33,000.00 $55.00 $11,000.00

  13. Construct new 5-foot dia sewer manhole, complete,

over existing 8-inch sewer line on Pace Lane;

including all required earthwork, gravel base,

connecting to existng 8-inch pipe; and all

appurtenant work 1 ea. $6,045.50 $6,045.50 $3,900.00 $3,900.00 $5,500.00 $5,500.00

  14. Construct new 5-foot dia sewer manhole, complete,

over existing 8-inch sewer line on Silvertree Lane;

including all required earthwork, gravel base,

connecting to existng 8-inch pipe; and all

appurtenant work 1 ea. $6,045.50 $6,045.50 $3,900.00 $3,900.00 $4,500.00 $4,500.00

  15. Construct new 8-inch dia PVC pressure irrigation

line, complete: including all required earthwork;

removing and disposing of existing pipe & fittings,

and all appurtenant items; constructing new 8-inch

dia HDPE water line; pipe bedding; and all

appurtenant work 220 l.f. $42.82 $9,420.40 $66.50 $14,630.00 $55.00 $12,100.00
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Gilson Engineering Site Stabilization Projects

Unit     Total         Unit     Total         Unit     Total         
  No.   Item Quantity    Unit  Price    Amount      Price    Amount      Price    Amount      
  ----- ------------------------------------------------------ ------------    ------  ----------  -------------------  ----------  -------------------  ----------  -------------------  
  16. Connect new 8-inch dia PVC pipe into existing 10-inch

PVC pipe line, complete, on Pace Lane; including all 

required earthwork, new pipe and fittings, connecting

new pipe to existing pipes with appropriate type

coupling, and all appurtenant work 1 ea. $1,337.50 $1,337.50 $550.00 $550.00 $3,250.00 $3,250.00

  17. Connect new 8-inch dia PVC pipe into existing 8-inch

PVC pipe line, complete, on Silvertree Lane; includingl 

all required earthwork, new pipe and fittings, connecting

new pipe to existing pipes with appropriate type

coupling, and all appurtenant work 1 ea. $1,080.70 $1,080.70 $550.00 $550.00 $2,750.00 $2,750.00

  18. Restore native vegetation in disturbed work areas,

complete; including native seed 35,000    s.f. $0.07 $2,450.00 $0.16 $5,600.00 $0.50 $17,500.00

========= ========= =========
TOTAL OF BID --  SCHEDULE “D” $83,961.05 $138,497.50 $159,270.00

GEO.021- Bid Tabulation / GEO021 Sch D Page 12 of 17



GILSON ENGINEERING Site Stabilization ProjectsBid date: March 24, 2015

NOTE:  No separate traffic control bid item is included; any costs associated with traffic control shall be included in unit prices.  

CONTRACT CONTRACT CONTRACT CONTRACT CONTRACT

UNIT QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL

General

1 Mobilization/demobilization LUMP 1 $2,140.00 2,140.00$                $8,000.00 8,000.00$            

2

SWPPP for Utility Work, to include construction 

entrances, berming, straw waddles, silt fencing, inlet box 

protection, ditching and other BMPs as may be required. LUMP 1 $1,605.00 1,605.00$                $3,700.00 3,700.00$            

Roadway

3 Remove and dispose of existing asphalt SF 8,456 $0.70 5,919.20$                $1.30 10,992.80$          

4 Remove and dispose of existing curb and gutter LF 526 $3.75 1,972.50$                $5.50 2,893.00$            

5 Remove and dispose of existing sidewalk LF 617 $2.46 1,517.82$                $5.80 3,578.60$            

6

Sidewalk ramps, including saw cutting ramps into 

existing curb and gutter as required, forming of ramps, 

compacted base under concrete, all concrete, curing 

compound, protection and detector pads EACH 4 $1,016.50 4,066.00$                $3,470.00 13,880.00$          

7

Asphalt 3" thickness - Place in one lift, including tack 

coat on all concrete edges, pay reductions as applicable 

from UDOT Standard Specifications shall apply. SF 9,947 $1.34 13,328.98$              $1.55 15,417.85$          

8

Base 8" thick, meeting UDOT specified gradation, 

compacted to 95% of T-180 proctor density, pay 

reductions as applicable from UDOT Standard 

Specifications shall apply. SF 9,947 $1.05 10,444.35$              $0.80 7,957.60$            

9

30" Highback Curb and Gutter - includes subgrade 

preparation and 6" compacted base, curing agent and 

protection, driveway and ramp cuts. LF 676 $19.26 13,019.76$              $17.00 11,492.00$          

10

4' Sidewalk - includes subgrade preparation and 6" 

compacted base, reinforcing steel, curing agent and 

protection from traffic during the curing period (7 days 

minimum). LF 311 $14.55 4,525.05$                $19.40 6,033.40$            

Sewer

11

Remove and cap existing sewer lateral at main, includes 

exposing lateral at main, furnishing and installing a cap 

or plug per SDSD requirements, and backfill and 

compaction of excavated material.  EACH 6 $577.80 3,466.80$                $485.00 2,910.00$            

12

required to bring rim elevation within 2 feet of revised 

grade.  Removed sections are to be salvaged and used 

elsewhere. EACH 1 $481.50 481.50$                   $300.00 300.00$               

13

Raising existing manholes to property grade and 

placement of the concrete ring around the manhole after 

paving operations. Price includes all testing and 

protection during construction. EACH 2 $481.50 963.00$                   $830.00 1,660.00$            

14

4" Service Lateral adjustment including locating existing 

lateral, installing new bend and cleanout, installing 

approximately 30 LF of new 4" piping beyond the new 

PUE, excavation, pipe bedding, grade control, backfill, 

compaction, marker post, etc. EACH 1 $642.00 642.00$                   $1,100.00 1,100.00$            

Centerville, UT 84014

(ALTERNATE) BID SCHEDULE "D"

EAGLEPOINTE UTILITY IMPROVEMENTS 

CraCar Construction M.C. Green & Sons, Inc.

2424 South 3270 West 150 North 1050 West

West Valley City, UT 84119
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GILSON ENGINEERING Site Stabilization ProjectsBid date: March 24, 2015

NOTE:  No separate traffic control bid item is included; any costs associated with traffic control shall be included in unit prices.  

CONTRACT CONTRACT CONTRACT CONTRACT CONTRACT

UNIT QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL

Centerville, UT 84014

(ALTERNATE) BID SCHEDULE "D"

EAGLEPOINTE UTILITY IMPROVEMENTS 

CraCar Construction M.C. Green & Sons, Inc.

2424 South 3270 West 150 North 1050 West

West Valley City, UT 84119

15

locating end of the existing lateral, furnishing and 

installing approximately 20 LF of new 4" lateral, pipe 

bedding, grade control, piping, backfill, compaction, 

marker post, etc. EACH 2 $759.70 1,519.40$                $1,100.00 2,200.00$            

Water

16

Shut off existing laterals at main, includes exposing the 

main and corp stop, removing corp stop and installing a 

Romac CL1 full circle repair clamp or equivalent around 

the main line, removing the lateral, and backfill and 

compaction of all excavated material. EACH 3 $808.92 2,426.76$                $620.00 1,860.00$            

17
Removal of existing water main, backfill and compaction 

of all excavated material. LF 273 $5.35 1,460.55$                $9.00 2,457.00$            

18

Removal of existing water laterals that were connected to 

existing water main that is to be removed.  Includes 

backfill and compaction of all excavated material. EACH 3 $160.50 481.50$                   $965.00 2,895.00$            

19

10" HDPE Main, includes all excavation and disposal of 

unsuitable soil material, fusion and installation of pipe, 

pipe bedding, select backfill, compaction, copper tracer 

wire, disinfection, pressure testing, bacteria testing and 

acceptance by City. Pipe shall be installed to provide a 

minimum of 42" cover over the top of the pipe from final 

grades. LF 348 $48.77 16,971.96$              $47.90 16,669.20$          

20

connection to tracer wire.  Includes necessary valve key 

extensions when 2" operating nut is below 5' from ground 

surface. EACH 1 $2,020.16 2,020.16$                $1,740.00 1,740.00$            

21 8" 22.5-degree bend with all accessories EACH 1 $321.00 321.00$                   $719.00 719.00$               

22 10" 22.5-degree HDPE bend - optional EACH 1 $379.50 379.85$                   $810.00 810.00$               

23 10" 45-degree HDPE bend EACH 1 $379.85 379.85$                   $810.00 810.00$               

24 10" 45-degree DI Flanged bend EACH 1 $767.19 767.19$                   $810.00 810.00$               

25

Furnish and install 10" HDPE Flange Adapter with metal 

backing ring.  To be installed at connections to existing 

pipe or fittings to transition between PVC or flanged 

fittings to HDPE pipe. EACH 2 $347.75 695.50$                   $785.00 1,570.00$            

26
Connect to existing piping - to include locating ends of 

existing HDPE and PVC piping. EACH 2 $697.64 1,395.28$                $630.00 1,260.00$            

27 Remove and salvage existing fire hydrant assembly EACH 1 $695.50 695.50$                   $1,000.00 1,000.00$            

28

Install Complete Hydrant Assembly using salvaged 

hydrant, to include all excavation, exposing existing main 

at the end of the existing HDPE line, installing new 1/4 

bend, reducer, valve and piping as required,  gravel 

sumps, plastic wrap, backfill, rotating pumper nozzle to 

proper alignment for a complete hydrant installation. EACH 1 $2,517.71 2,517.71$                $3,000.00 3,000.00$            
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GILSON ENGINEERING Site Stabilization ProjectsBid date: March 24, 2015

NOTE:  No separate traffic control bid item is included; any costs associated with traffic control shall be included in unit prices.  

CONTRACT CONTRACT CONTRACT CONTRACT CONTRACT

UNIT QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
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(ALTERNATE) BID SCHEDULE "D"

EAGLEPOINTE UTILITY IMPROVEMENTS 

CraCar Construction M.C. Green & Sons, Inc.

2424 South 3270 West 150 North 1050 West

West Valley City, UT 84119

29

Install 3/4" Water Lateral on 10" HDPE water main, 

utilizing salvaged meter setter and meter box.  Includes 

Romac 202N-H-8.68 x 3/4" IP saddle (or approved 

saddle compatible with HDPE pipe), new corp stop and 

copper lateral into lot, marker post - per North Salt Lake 

Standards. Includes tracer wire on all laterals. EACH 3 $1,339.64 4,018.92$                $966.00 2,898.00$            

Secondary Water

30

Remove and cap existing dual laterals on existing main.  

Includes exposing the saddle at the main line, removal of 

the existing lateral from the saddle and installing a brass 

plug in the saddle per NSL requirements. EACH 1 $173.34 173.34$                   $585.00 585.00$               

31
Removal of existing secondary water main, backfill and 

compaction of all excavated material. LF 324 $3.21 1,040.04$                $9.00 2,916.00$            

32

existing secondary water main that is to be removed.  

Includes backfill and compaction of all excavated 

material. EACH 3 $160.50 481.50$                   $900.00 2,700.00$            

33

10" HDPE Main, includes all excavation and disposal of 

unsuitable soil material, fusion and installation of pipe, 

pipe bedding, select backfill, compaction, copper tracer 

wire, disinfection, pressure testing, bacteria testing and 

acceptance by City. Pipe shall be installed to provide a 

minimum of 30" cover over the top of the pipe from final 

grades. LF 35 $70.44 2,465.40$                $46.15 1,615.25$            

34

12" HDPE Main, includes all excavation and disposal of 

unsuitable soil material, fusion and installation of pipe, 

pipe bedding, select backfill, compaction, copper tracer 

wire, disinfection, pressure testing, bacteria testing and 

acceptance by City. Pipe shall be installed to provide a 

minimum of 30" cover over the top of the pipe from final 

grades. LF 369 $54.05 19,944.45$              $49.30 18,191.70$          

35

connection to tracer wire.  Includes necessary valve key 

extensions when 2" operating nut is below 5' from ground 

surface. EACH 2 $2,695.33 5,390.66$                $1,740.00 3,480.00$            

36 10" 22.5-degree bend with all accessories EACH 1 $844.23 844.23$                   $625.00 625.00$               

37 10" 45-degree HDPE bend EACH 1 $844.23 844.23$                   $625.00 625.00$               

38 12" 22.5-degree HDPE bend - optional EACH 1 $950.16 950.16$                   $700.00 700.00$               

39 12" 45-degree HDPE bend EACH 1 $950.16 950.16$                   $700.00 700.00$               

40 12" 45-degree DI Flanged bend EACH 1 $1,094.61 1,094.61$                $700.00 700.00$               

41 12"x10" HDPE Tee EACH 1 $936.25 936.25$                   $940.00 940.00$               

42

Furnish and install 10" HDPE Flange Adapter with metal 

backing ring.  To be installed at connections to existing 

pipe or fittings to transition between PVC  or flanged 

fittings to HDPE pipe. EACH 1 $374.50 374.50$                   $675.00 675.00$               
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GILSON ENGINEERING Site Stabilization ProjectsBid date: March 24, 2015

NOTE:  No separate traffic control bid item is included; any costs associated with traffic control shall be included in unit prices.  

CONTRACT CONTRACT CONTRACT CONTRACT CONTRACT

UNIT QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
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43

Furnish and install 12" HDPE Flange Adapter with metal 

backing ring.  To be installed at connections to existing 

pipe or fittings to transition between PVC  or flanged 

fittings to HDPE pipe. EACH 2 $467.59 935.18$                   $780.00 1,560.00$            

44
Connect to existing piping - to include locating ends of 

existing HDPE and PVC piping. EACH 2 $569.24 1,138.48$                $570.00 1,140.00$            

45

Laterals - Per lot price, two lots share lateral from main, 

includes Romac 202N-H service saddle, curb valves, 

curb box, all fittings, purple poly tubing, PVC stub a 

minimum of 10' into the lot with a 2 x 4 marker post, 

meter yoke and meter box with lid per North Salt Lake 

details. Includes 2" conduit between meter boxes and 

tracer wire on all laterals. EACH 1 $2,503.80 2,503.80$                $1,480.00 1,480.00$            

Storm Drainage

46

Removal of existing 15" Reinforced concrete piping, 

including all excavation, and backfill and compaction of 

the excavated material. LF 467 $4.28 1,998.76$                $9.00 4,203.00$            

47

Removal of existing catch basins and manholes, 

including all excavation, and backfill and compaction of 

the excavated material. EACH 7 $535.00 3,745.00$                $400.00 2,800.00$            

48

Remove and cap existing land drain laterals, including all 

excavation, patching of the storm drain main, all 

excavation, and backfill and compaction of the excavated 

material. EACH 1 $267.50 267.50$                   $500.00 500.00$               

49
Convert or replace existing manhole with combo box, 

complete with grates, select backfill, compaction, etc. EACH 1 $4,440.50 4,440.50$                $3,180.00 3,180.00$            

50

excavation, bedding material, trench shoring and trench 

stabilization material as required, select backfill, 

compaction, furnishing all materials, fusion welding, 

grade control, compaction, etc. for a complete 

installation. LF 432 $63.12 27,267.84$              $49.00 21,168.00$          

51
Inlet Boxes, complete with grates, excavation, select 

backfill, compaction, etc. EACH 2 $1,883.20 3,766.40$                $1,784.00 3,568.00$            

52

Combination Boxes, complete with grates, excavation, 

select backfill, compaction, etc. (Does not include box at 

existing manhole. See previous item). EACH 1 $3,905.50 3,905.50$                $3,380.00 3,380.00$            

53

Cleanout Manholes, complete with ring and cover, 

excavation, select backfill, compaction, raising to grade 

and installing concrete ring as required by NSL City. EACH 4 $2,749.90 10,999.60$              $1,740.00 6,960.00$            
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GILSON ENGINEERING Site Stabilization ProjectsBid date: March 24, 2015

NOTE:  No separate traffic control bid item is included; any costs associated with traffic control shall be included in unit prices.  

CONTRACT CONTRACT CONTRACT CONTRACT CONTRACT

UNIT QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
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54

Connect to existing manhole, or catch basin, including all 

excavation, cutting or preparation as required for the 

connection, grouting on the inside and outside as 

required for a water-tight connection, select backfill and 

compaction as required for a complete connection. There 

may be more than one connection per structure. EACH 5 $1,016.50 5,082.50$                $750.00 3,750.00$            

55

Install 4" PVC Land Drain Lateral to 15' into property, 

including all excavation, pipe bedding, pipe, fittings, 

connection to box , backfill, compaction, marker post, 

etc., for a complete lateral assembly. EACH 3 $499.69 1,499.07$                $1,100.00 3,300.00$            

Private Utilities - Quantities are estimates and subject to revision

56 Terminate existing Rocky Mountain Power (RMP) lines. EACH 2 $1,605.00 3,210.00$                $1,000.00 2,000.00$            

57 Terminate existing CenturyLink lines. EACH 2 $802.50 1,605.00$                $1,000.00 2,000.00$            

58

Provide trenching for Rocky Mountain Power (RMP) 

lines.  Location to be determined from RMP design 

layout.  Trenching to be per RMP requirements. LF 457 $6.42 2,933.94$                $4.00 1,828.00$            

59

Furnish and install 4"Grey Schedule 40 PVC conduit in 

RMP trench per RMP layout.  Includes all piping, glue, 

joints, and installation of pull string per RMP 

specifications.  Also included is the sand bedding of the 

conduits per RMP requirements. Upon all conduit 

installation (may include CenturyLink and Cable), 

backfilling and compaction of the trench. LF 457 $5.89 2,691.73$                $4.00 1,828.00$            

60

Furnish and install 4" PVC conduit under roadways per 

utility plan provided by the utility companies.  Piping to 

meet private utility requirements. Quantity may vary.  

Multiple conduits may share the same trench.  Unit price 

to include all excavation, sand bedding, trench backfill, 

moisture conditioning and compaction.  Marker posts are 

to be installed at the ends of all conduits.  Ends shall be 

plugged to prevent material from entering the conduits. LF 200 $5.89 1,178.00$                $6.00 1,200.00$            

61

Furnish and install 4" fiberglass long-sweep  elbows as 

required per RMP layout.  Bends may be installed 

horizontal or vertical. Includes installing pull string 

through the bends, and capping vertical bends to prevent 

material from entering the conduits. EACH 2 $321.00 642.00$                   $95.00 190.00$               

62

Furnish and install 4" PVC long-sweep  elbows as 

required per RMP layout.  Bends may be installed 

horizontal or vertical. Includes installing pull string 

through the bends, and capping vertical bends to prevent 

material from entering the conduits. EACH 2 $321.00 642.00$                   $95.00 190.00$               

TOTAL 216,085.42$            231,291.40$        
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